
AMENDMENTS APRIL 2013 

The following amendments have been made to the June 2005 edition. Full details of all amendments are 
available on www.neccontract.com. 

Page Clause Line 

5 Subcontract Data  replace: ‘June 2005’ with ‘April 2013’ 

CC 2 12.1  
12.2 
12.3 

1 add new clause: ‘In this contract, except where the 
context shows otherwise, words in the singular also 
mean in the plural and the other way round and words 
in the masculine also mean in the feminine and neuter.’  

1 ‘12.1’ now ‘12.2’ 
1 ‘12.2’ now ‘12.3’ 
1 ‘12.3’ now ‘12.4’ 

CS 5 51.1 1 replace: ‘The Contractor pays’ with ‘Each payment is 
made’ 

CS 6 62.3 
62.4 
62.5 

1 add new clause 62.3:  ‘If the Subcontractor does not 
provide a quotation for a compensation event within 
the time allowed, the Contractor assesses the 
compensation event and notifies the Subcontractor of 
his assessment.’ 

1 ‘62.3’ now ‘62.4’ 
1 ‘62.4’ now ‘62.5’ 
1 ‘62.5’ now ‘62.6’ 

CS 7 63.6  
63.9 

3 insert: ‘The cost of preparing quotations for 
compensation events is not included in the assessment 
of compensation events.’  

1 add new clause 63.9: ‘Assessments for changed Prices 
for compensation events are in the form of changes to 
the Price List.’ 

1 ‘63.9’ now ‘63.10’ 

CS 11 90.4 1 replace: ‘made a payment’ with ‘paid an amount due 
under the contract’ 

CS 13   delete 94.1 add insert new clause 1.1 to 1.8 

  If the United Kingdom Housing Grants, Construction and 

Regeneration Act 1996 as amended by the Local 

Democracy, Economic Development and Construction Act 

2009 (the Act) applies to this contract, the following 

additional conditions apply. 

  1.1 Definitions 

(1) The payment due date for an application for payment by 

the Subcontractor is the assessment day which follows 

receipt of that application. 

(2) The final date for payment is three weeks after the 
payment due date. 

  1.2 Assessing the amount due 

The Subcontractor’s application for payment is the notice of 

payment specifying the sum that the Subcontractor 

considers to be due at the payment due date (the notified 

sum). The Subcontractor’s application states the basis on 

which the amount is calculated and includes details of the 

calculation. 



  1.3 The following replaces clause 50.4 

If the Contractor intends to pay less than the notified sum, 

he notifies the Subcontractor of the amount which the 

Contractor considers to be due not later than seven days 

(the prescribed period) before the final date for payment. 

The Contractor’s notification states the basis on which the 

amount is calculated and includes details of the calculation. 

A Party pays the notified sum unless he has notified his 

intention to pay less than the notified sum. 

  1.4 Compensation event 

If the Subcontractor exercises his right under the Act to 

suspend performance, it is a compensation event. 

  1.5 The adjudication 

The following replaces clause 93.3(1) 

A Party may issue to the other Party a notice of his intention 

to refer a dispute to adjudication at any time. He refers the 

dispute to the Adjudicator within one week of the notice. 

  1.6 

The Adjudicator may in his decision allocate his fees and 

expenses between the Parties. 

  1.7 

The Adjudicator may, within five days of giving his decision 

to the Parties, correct the decision to remove a clerical or 

typographical error arising by accident or omission. 

  1.8 

If the Adjudicator’s decision changes an amount notified as 

due, payment of the sum decided by the Adjudicator is due 

not later than seven days from the date of the decision or 

the final date for payment of the notified amount, 

whichever is the later. 
 


